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NAS10-99001

ARTICLE B-3 CONTRACT VALUE

Basic Period Sep 98-30 Sep 03

The contract value is summarized below:

Contract Period

Estlmated Cost

Available Award Fee*

Contract Value

Phase-In Period (FFP)

(Sept 1998) $1,113,486 1,113,486
Basic Period Thru 390
10/01/98-09/30/00 $396,406,378 $23,187,199 419,593,577
[Neg. Cost Overrun MOD 135 $9,200,000 g0 9,200,000
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY99-FY00 $405,606,378 $23,187,199 428,793,577
(10/01/00-09/30/01) $215,635,118 $13,106,768 228,741,886
Neg. Cost Overrun MOD 135 $18,804,377 $0 18,804,377
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Tolal FY01 $234,439,495 $13,106,768 247,546,263
(10/01/01-09/30/02) $234,055,207 $14,098,312 248,153,519
[Neg. Cost Overrun MOD 135 $19,865,904 $0 19,865,904
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY02 $253,921,111 $14,098,312 268,019,423
(10/01/02-09/30/03) $247,365,902 $15,357,411 262,723,313
Neg. Cost Overrun MOD 135 $22,426,471 $0 22,426,471
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY03 $269,792,373 $15,357,411 285,149,784
TOTAL BASIC PERIOD $1,164,872,843 $65,749,690 1,230,622,533
Option Period 1 Oct 03 - 30 Sept 04
Option 1A
(10/01/03-09/30/04) $244,075,599 $15,352,803 259,428,402
[Neg. Cost Overrun MOD 135 $22,135,767 $0 22,135,767
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY04 $266,211,366 $15,352,803 281,564,169
Option 3BA
{10/01/03-09/30/04) $2,322,030 $185,762 2,507,792
Option 5BA
(10/01/03-09/30/04) $321,092 $25,687 346,779
TOTAL OPTION 1A PERIOD $268,854,488 $15,564,252 284,418,740

Mod No. 391
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NAS10-99001

l
Option Period 1 Oct 04 - 30 Sept 06

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Options Thru Mod 390

OPTION 1B

(10/01/04-09/30/05) $278,485,639 $17,043,409 295,529,048
INeg. Cost Overrun MOD 135 $25,895,945 $0 25,895,945
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. $0
Total FY05 $304,381,584 $17.043,409 321,424,993
{10/01/05-09/30/06) $261,475,744 $15,418,597 276,894,341
[Neg. Cost Overrun MOD 135 $29,101,654 $0 29,101,654
Cost Ovarrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 391 ($1,281,856) {$102,549) ($1,384,405)
Total FY06 $289,295,542 $15,316,048 304,611,590
Option 3BB

10/01/04-09/30/05 $2,391,149 $191,292 2,582,441
10/01/05-09/30/06 $2,477,883 $198,231 2,676,114
Total Option 38B $4,869,032 $389,523 5,258,555
Option 5BB

10/01/04-09/30/05 $331,342 $26,507 357,849
10/01/05-09/30/06 $331,781 $26,542 358,323
Total Option 5BB $663,123 $53,049 716,172
TOTAL OPTION 1B Period $599,209,281 $32,802,029 632,011,310

Option Periods 1 Oct 06 - 30 Sep 08

Contract Period Estimated Cost Available Award Fee* |Contract Value
OPTION 1C

{10/01/06-9/30/07) $265,705,406 $17,406,256 283,111,662
[Neg. Cost Overrun MOD 135 $31,867,270 $0 31,867,270
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. $0 $0 0
Total FYQ7 $297,572,676 $17.,406,256 314,978,932
{10/01/07-9/30/08) $270,851,076 $17,705,646 288,556,722
Neg. Cost Overrun MOD 135 $33,448,837 $0 33,448,837
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY08 $304,299,913 $17,705,646 322,005,559

Mod No. 391
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l

Option Periods 1 Oct 06 - 30 Sep 08 Cont.
Option 3BC
10/01/06-09/30/07 $2,539,810 $203,185 2,742,995
10/01/07-09/30/08 $2,621,598 $209,728 2,831,326
Total Option 3BC $5,161,408 $412,913 5,574,321
Option 4BB
10/01/04-09/30/05 $0 $0 0
10/01/05-09/30/06 $0 $0 0
Total Option 4BB $0 $0 0
Option 4BC
10/01/06-09/30/07 $0 $0 $0
10/01/07-09/30/08 $0 $0 $0
Total Option 4BC $0 $0 $0
Option 5BC
10/01/06-09/30/07 $332,204 $26,576 358,780
10/01/07-09/30/08 $341,511 $27.321 368,832
Total Option §BC $673,715 $53,897 727,612
TOTAL OPTION 1C Period $607,707,712 $35,578,712 643,286,424
TOTAL CONTRACT
VALUE SEP98-SEP08 $2,640,644,324 $149,694,683 $2,790,339,007

*Eamed fees for past periods plus the available fees for future periods

Exercised options are moved above the Total Contract Value Line.

Mod No. 391
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NAS10-99001 Mod 391
T i | | |
[ |JARTICLE B-4 AWARD FEE
— e s
The amount of award fee earned, if any, shall be determined in accordance with Section J,
" |Attachment J-8, Award Fee Evaluation Plan, and other provisions of this contract as
| lapplicable. The following specifies by award fee period the amount of available award fee,
|__[the amount of earned award fee, and the award fee score.
Available
Award Fee | Total Award Adjusted Earned Earned
AF| BASIC PERIOD OF || Through Mod | Fee For Mod| Available Award Fee | Award Fee Earned Award Fee
P | PERFORMANCE 390 391 Award Fee Mod 390 Mod 391 | Award Fee |Score and Mod
1] 10/01/98| 03/31/99|| $7,681,869 $7,681,869 | 96,146,144 $6,146,144 | 80% Mod 15
2] 04/01/99| 09/30/99|| $6,033,858 $6,033,858 | $4.826,665 $4,826,665 | 80% Mod 36
3] 10/01/99| 03/31/00|| $7,837,000 $7,837,000 | $6,731,039 $6,731,039 86% Mod 57
4] 04/01/00| 09/30/00|| $6,451,003 $6,451,003 | $5,483,352 $5,483,352 85% Mod 75
5] 10/01/00{ 03/31/01|| $7,589,239 $7,589,239 | $6,754,934 $6,754,934 89% Mod 99
6] 04/01/01| 09/30/01 $6,976,249 $6,976,249 | $6,348,388 $6,348,388 91%Mod118
7] 10/01/01] 03/31/02|| $5,863,642 $5,863,642 | $5,336,408 $5,336,408 91%Mod127
8] 04/01/02| 09/30/02|| $9,798,867 $9,798,867 | $8,765,356 $8,765,356 92%Mod147
9} 10/01/02] 03/31/03|| $8,121,627 $8,121,627 | $7,634,968 $7,634,968 94%Mod167
10] 04/01/03| 09/30/03|| $8,128,883 $8,128,883 | $7,722,439 $7.722,439 95%Mod194
11] 10/01/03| 03/31/04|| $7,899,317 $7.899,317 | $7,583,343 $7,583,343 96%Mod220
12] 04/01/04] 09/30/04|| $8,227,738 $8,227,738 $7,980,906 $7,980,906 97%Mod248
13] 10/01/04| 03/31/05|| $9,788,138 $9,788,138 | $9,103,283 $9,103,283 | 93%Mod 283
14] 04/01/05| 09/30/05|! $8,964,909 $8,964,909 | $8,157,926 $8,157,926 91%Mod325
151 10/01/05| 03/31/06|| $9,221,294 $9,221,204 | $7,561,463 $7,561,463 82%Mod350
16] 04/01/06| 09/30/06|| $8,081,907 ($102,549) | $7,979,358
17| 10/01/06{ 03/31/07|| $8,865,728 $8,865,728
18} 04/01/07{ 09/30/07|| $8,770,289 $8,770,289
19] 10/01/07| 03/31/08|| $8,954,807 $8,954,807
20] 04/01/08( 09/30/08|| $8,987,887 $8,087,887
GRAND TIOTAL $162,244,251 | ($102,549) |$162,141,702 $149,694,683| Eamed & Available
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Mod No. 391

ARTICLE G-2

CONTRACT FUNDING

|

Pursuant to FAR Clause 52.232.22, Limitation of Funds, funds presently allotted to this contract and

the period through which they are estimated to be adequate are specified in the table below:

The below table is created with the beginning values based on modification 371

Total
Funded Funded Funded ADEQUATE
As of MOD Contract Value Cost Fee Cost/Fee THROUGH
Subtotal as
of Mod 371 $2,807,573,014 | $2,031,284,171 $163,520,197| $ 2,194,804,368 12/8/2006
374 $462,548
376 $3,239,869 $259,190.00] $ 3,499,059 12/15/2006
377 $244,132
378 ($13,628,301)
379 ($2,553,358)
383 $45,590,925 $3,647,274] § 49,238,199 3/20/2006
384 $121,375
385 ($703,275)
388 $207,277
391 ($1,384,405)
TOTAL| | $2,790,339,007| $2,080,114,965|  $167,426,661] $2,247,541,626]




